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PLANT SCHEDULE

TREE SPECIES
SPECIES

T Acer campestre (Field Maple)
Standard or feathered, 2.5m. x 8cm. min.

T2 Malus tschonoskii (Flowering Crab Apple)
Standard, 2.5m. x 8cm. min.

All tree planting to be in accordance with NHBC Guidance and Soft Landscape Specification. All
proposed tree positions to be approved by structural engineer during foundation design, tree
positions are not to be amended without prior approval by Landscape Architect. All Rootballed stock
(RB) to be supplied with Platipus underground guying system encorporating Platimat, as supplied by
Platipus Anchors Ltd (or similar approved). MS - multi-stem

Root barriers where required to be Greenleaf ReRoot 1000, installed to supplier's recommendations.

HEDGE PLANTING

Fs  Fagus sylvatica (Green Beech), plants 60-80cm. tall, planted at 4/lin.m., in
2 alternate rows; rows approx. 200mm apart.

LB  Lonicera 'Baggesen's Gold', 30-40cm. tall, 400mm., 3.5/lin.m. as single row

MX  Mixed Native Hedge; - random mix, 4plants/lin.m., as 2 alternate rows: -

10% Acer campestre 40 -60 cm
20% Corylus avellana 40 - 60 cm
20% Crataegus monogyna 40 -60 cm
5% Lonicera periclymenum 60 -80cm
20% Prunus spinosa 40-60 cm
15% Rosa canina 60 - 80 cm
5% Salix cinera 40 - 60 cm
5% Sambucus nigra 40 -60 cm

SHRUB PLANTING

SPECIES Height/Sprd cm SUPPLY
Hedera helix 'Green Ripple' - Hh 30-40cm 2L
Spiraea 'Anthony Waterer' - S 30-40cm 2L
Philadelphus microphyllus - Pm 30-40cm 2L
Rosmarinus officinalis - R 25-30cm 2L

PLANTING NOTES

Shrub beds topsoiled to a depth of 300mm, turfed areas to a depth of 100mm.

All planting to be in accordance with the specification for soft landscaping.

No species, variety, size or position to be amended without the Landscape Architects prior approval.
Before trees are planted, the Landscape Contractor shall ascertain the location of drains from the site
manager, and shall if necessary make minor adjustments to tree positions to ensure that they are
planted at least 1.5m from drains. They should however be planted no closer to houses/garages than is
shown on the drawing, and if shown located in shrub beds, the shape of the latter should be adjusted if
necessary to accommodate the revised tree position.

e All planting must be mulched as specification.

e If planting is required outside the October-March season, bare root shrubs will be replaced by 3L pot
grown plants, and trees will be planted as 1.8-2.1m, 10-12L containerised plants.

TIMETABLE FOR IMPLEMENTATION

All planting, seeding & turfing to be completed within the first available planting season
following construction of the development, or the related part of the development.

LIGHTING - PIR SENSOR LIGHTS

Model:

Wall mounted LED tubular wall light.
E27 GLS LED BULB

9.5W - 2700K

1100 Lumens each.

EV CAR CHARGING

Electric Vehicle Charging Station
Refer to Site Plan for location of charging points.

Model:
Rolec BASICCHARGE Intelligent EV charging
pedestal.

2no. universal charging outputs.
(refer to separate Data sheet).
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METHOD STATEMENT & TIMING OF WORKS

1. All tree works and felling are to be carried out in accordance with best practice and approved by the Planning Authority prior to the
erection of the protective fence. All works are to carried out by skilled operatives in accordance with BS 3998: 1989 'Recommendations
for Tree Work' and all relevant Health & Safety standards. Prior to commencement of works the Contractor must submit written proof of
the appropriate and valid public liability insurance, along with a full working method statement and risk assessment.

2. Tree & landscape protection fencing to be constructed in accordance with BS 5837: 2012 'Trees in relation to construction'. Alignment
of fencing is to be approved by the Planning Authority prior to commencement of construction works on site.

3. Construction may only commence once the Planning Authority have given full approval of section 1. & 2. works above. During
construction none of the following must be breached at any time:

All works within or around the protection zone will be carried out in accordance with BS 5837: 2012 'Trees in relation to construction', a
copy of which is to be included within the site information pack to be handed to the Site Manager.

At no time will the alignment of the fencing be altered and no section of fencing taken down. Any alterations or removal must be agreed
with the Planning Authority Tree Officer prior to carrying them out.

Any works proposed within the protection zone will be hand dug. All materials will be agreed with the Planning Authority and must be
suitable for their purpose (raised surfaces, i.e. APN1). All works within the tree protection zone will be completed prior to the removal of
the tree protection fence. To allow access for works 2 no. panels will be removed from the fence under the supervision of the Planning
Authority. All materials will be transported into the protection zone either by hand or wheelbarrow, in accordance with all relevant Health
& Safety policies and CDM Regulations. At no time will vehicles or heavy machinery be allowed access into the protection zone. Once
works are complete the protection fence will be reinstated under the supervision of the Planning Authority.

No materials, equipment or plant machinery will be stored within the protection zone.

No fires are to be lit within the protection zone, or within 25m of existing trees.

The protection zone is not to be used as a working area, no materials are to be mixed or partially constructed in this area.

Ground levels within the protection zone are not to be altered. Where construction has been approved a 'no dig' specification must be
agreed with the Planning Authority following details set out in APN1 (Note that goegrid should be substituted for a none synthetic product
such as Cellweb, or similar approved, to avoid potentially damaging ground rutting and compaction), all works will be inspected by an
approved arboricultural consultant.

Signage will be attached to the fencing stating 'Tree & Landscape Protection Fencing - DO NOT MOVE OR DISMANTLE".

All fencing and signage will be checked on a daily basis by the Site Manager, any breech of the protection zone or damage to the
retained trees must be photographed and reported to the Project Manager that day.

NOTE: These implementation and maintenance guidelines are for planning purposes only to indicate the level of workmanship to be
specified and do not constitute a detailed specification.

1.0 GENERAL

All plants shall conform to BS 3936 and be in accordance with the National Plant Specification. Supplying nurseries shall be
registered under the HTA Nursery Certification Scheme. All plants shall be packed and transported in accordance with the Code
of Practice for Plant Handling as produced by CPSE. Planting shall not be carried out when the ground is waterlogged,
frostbound or during periods of cold drying winds. All bare root stock shall be root dipped in an approved water-retaining
polymer. If the formation level is compacted it should be ripped through before topsoiling. Recommended topsoil depths are
300mm for shrubs and 150mm for grass.

2.0 ORNAMENTAL SHRUBS AND TREES

21 Ground Preparation

Where necessary treat existing weeds with a glyphosate based herbicide and allow a suitable period as recommended by the
manufacturer for this to take effect. A general purpose slow release fertiliser at the rate of 75gm/m2 and Tree Planting and
Mulching Compost at the rate of 20litres/m2 are to be incorporated into the top 150mm of topsoil during final cultivations. All
extraneous matter such as plastic, wood, metal and stones greater than 50mm in any dimension shall be removed from site.

2.2 Planting

Shrubs and hedges are to be set out as shown on the drawing and pit planted into the prepared soil at the specified centres with
minimal disturbance to the rootball and well firmed in.

Trees are to be placed into the pits and backfilled with topsoil incorporating slow release fertilizer and Tree Planting and
Mulching Compost as specified. Firm trees in well and secure with proprietary rubber tree ties and spacers.

Water in all trees and shrubs at the end of each day of planting.
Spread ornamental pine bark mulch to a depth of 75mm across all new planting areas, ensuring groundcover plants are not buried
2.3 Maintenance

The landscape contractor shall maintain all areas of new planting for a period of 12 months following practical completion. All
stock deemed to be dead, dying or diseased within the defects period shall be replaced by the contractor at his own cost.

The site is to be visited monthly throughout the year to undertake the following operations.

Weed clearance: All planting areas are to be kept weed free by hand weeding or herbicide treatment.

Litter clearance: All litter is to be removed from planting beds.

Watering: Planting areas are to be brought up to field capacity at each visit and each tree is to receive 20 gallons.
Checking trees: All tree ties and stakes are to be checked and adjusted if too loose, too tight or if chaffing is occurring. Any
broken stakes are to be replaced.

Formative pruning: Any damaged shoots/branches are to be pruned back to healthy wood. Plants are to be pruned in
accordance with good horticultural practice to maintain healthy well-shaped specimens.

3.0 GRASS

3.1 Preparation
The area to be turfed shall be sprayed out with a glyphosate herbicide and cultivated to a depth of 100mm removing all weeds,
debris and stones over 25mm diameter. The surface shall be raked to smooth flowing contours with a fine tilth, incorporating
pre-seeding fertiliser at 70 g/m2.

3.2 Delivery and Storage
Turf shall be supplied in accordance with BS3936.
Turf shall be Medallion as supplied by Rowlawn. It shall be close textured and green in colour and be sufficiently fibrous to
withstand handling. Turves shall be regular in shape, 300mm wide and of uniform thickness (minimum 25mm). The grass shall be
closely mown and shall not exceed 25mm in height.
Turf shall be stacked in piles of up to 1 metre. It shall not be laid in frosty or waterlogged conditions and shall not be stacked in rolls
for more than three days.

3.3  Turf
Turfing operations shall be in accordance with BS 4428
Whole turves shall be laid around the perimeter of the area to be turfed. The central area shall be laid in rows with staggered joints,
well butted together, working from planks positioned on turves already laid. The turf shall be watered on completion. Any
unevenness shall be made good by lifting the turf and adjusting the levels. Should shrinkage occur, fine topsoil shall be brushed
into  the joints.

3.4 |Initial cut
When newly seeded and turfed areas reach 50mm they should be lightly rolled and cut to a height of 30mm. All arisings shall be
removed. Any bare patches shall be made good at this time. Seeded areas shall be cut for a second time when the sward reaches
50mm high.

TREE PROTECTION
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1 Standard scaffold poles

2 Heary gauge 2 m tall galvanized tube and welded mesh infill panels
3 Panels secured t uprights and cross-members with wire Tles

4 Ground level

5 Uprights drivan inta tha ground until socura (minimum dopth 05 m)
6 Standard staffold damps

TREE PROTECTION

2.4m High Heras Fencing to be fixed below the outer canopy
of the trees. All fence uprights and diagonal strut bracing, as
either scaffold tubes wooden posts banged into the ground
to withstand pressures of everyday site work. No
construction work or reduction of levels will be undertaken
within this tree protection zone. To BS 5837 2012.
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