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4. All drawings should be read in conjunction with
Structural Engineer designs, MEPH designs, Fire
Engineer drawings, and any other relevant
information.

5. The drawings indicate the extent of defects
identified in the Quinquennial Inspection and other
specialist reports. Visual inspection of building
undertaken from ground level only, with the
assistance of drone survey photographs from
05.05.2023 - 25.04.2024. The information provided is
based on the available data and access, and is
subject to a review on site by the contractor.

6. Refer to Lucion Asbestos reports and Lead Testing
reports for any information in relation to the
prescence of asbestos and lead.

N O T E S

1. Responsibility is not accepted for errors made by
others in scaling from this drawing. All construction
information should be taken from figured
dimensions only and checked on site. Drawings
based on topographical survey undertaken by
Stanbury's. Surrounding roads shown indicatively
only and are outside of the extents of the measured
survey.

2. Any discrepancies and/or changes in design that
affect Planning and Building Regulation approvals
are to be reported to the Architect.

3. Copyright. All designs and information conveyed
are the intellectual property of Della Valle
Architects Ltd. The unauthorised copying, usage or
distribution of this drawing or contents, in part or
whole is forbidden without express permission.
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Asbestos Tiles to Nave
Ceiling Soffit to be
removed in accordance
with Lucion Asbestos
Remedial Specification

!

!

Nave
G03

Sanctuary

Chapel

Asbestos containing
ceiling to be removed in
accordance with Lucion
Asbestos Remedial
Specification

!

Condition of Scissor Trusses and
connections to be assessed by
structural engineer and any remedial
works confirmed. Any wet rot to be
repaired using traditional scarf joints
and coach bolts in accordance with
S.E. specification. Black Paint to
timber roof structure contains
significant concentrations of lead as
per Lucion Lead in Paint testing
report.

!

MEPH to assess
requirement and confirm

works to water tank.

Stone header spalled internally to
ws03. Contractor to assess condition
of stonework, and where stone can
be effectively repaired to ensure
longevity, it is to be patch repaired
using Lime Mortar mix to match
stone colour. If the stone can't be
patch repaired, it is to be replaced
to match existing.

Redundant Soil Vent Pipe
to be removed and
penetration into room 202
to be infilled and made
good

All flashings to be
replaced

Parquet Flooring to be
reinstalled and refinished

Loose paint to stair to be
removed and repainted

Loose paint to be removed from
ceiling and walls, cracking to be

remediated as per S.E.
recommendations and filled,

then surfaces to be redecorated
to match existing. Lead

concentration likely to be
significant according to Lucion

Lead in Paint testing report. Lead
method statement TBC

Loose paint to be removed from
ceiling and walls, cracking to be
remediated as per S.E.
recommendations and filled,
then surfaces to be redecorated
to match existing. Lead
concentration likely to be
significant according to Lucion
Lead in Paint testing report. Lead
method statement TBC

Loose paint to be removed from
ceiling and walls, cracking to be
remediated as per S.E.
recommendations and filled,
then surfaces to be redecorated
to match existing. Lead
concentration likely to be
significant according to Lucion
Lead in Paint testing report. Lead
method statement TBC

Aluminium colour contrast
Stair Nosing to be installed

Carefully remove plaster finish to ascertain crack
severity to steel reinforced concrete wall. Cracking

to be stitched using steel bar in accordance with
S.E. recommendations. Finish to be made good to

match existing.

Carefully remove plaster finish to ascertain crack
severity to steel reinforced concrete wall. Cracking

to be stitched using steel bar in accordance with
S.E. recommendations. Finish to be made good to

match existing.

Carefully remove plaster finish to ascertain crack
severity to steel reinforced concrete wall. Cracking

to be stitched using steel bar in accordance with
S.E. recommendations. Finish to be made good to

match existing.

Where Masonry is spalled adjacent to windows, the internal area
adjacent to the bearing should be locally exposed to check for
corrosion of the reinforcement bars as per S.E. information. Where
corrosion is found, rust should be removed, and bars treated and
covered with fibre reinforced mortar in accordance with S.E.
specification. Surface should then be made good to match
existing finish.

Decayed timber to be repaired
using rafter end repair in
accordance with S.E.
specification. Where repair is not
possible, replacement should be
undertaken to S.E specification.
Potential Lathe and Plaster
Horsehair Exposure.

False ceiling fitted
(150mm void) to

accommodate new
lighting in Chapel

Key to Works

New Fabric Elements

Existing Compartment wall to meet 60 minutes fire resistance

New Fabric Elements to meet 60 minutes fire resistance
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