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LANDSCAPING LEGEND

EXISTING TREE TO BE
RETAINED
Refer to updated Arboricultural Report
ref. Hellis Solutions Ltd, November 2025

Tree canopy13

EXISTING TREE TO BE
REMOVED
Refer to updated Tree Constraints Report
ref. Hellis Solutions Ltd, November 25

PROPOSED SHRUB BED
IMPACT PLANT

AMENITY TURF.
CLOSE MOWN LAWN

PROPOSED ORNAMENTAL
SHRUB HEDGE

EXISTING RIVERSIDE EASEMENT

GRASS/WILDFLOWER SEED - LONG
GRASS Ref Emorsgate EM8 for Wetland
overseeded with EG22 & EC1

BENCH SEAT
LOCATION TO BE CONFIRMED

CLIMBING PLANT

PROPOSED TREE

P.C. SLABS.
refer to Architects Details

PERMEABLE RESIN
BOUND GRAVEL PATH
on cellweb matting

Root protection Area (RPA)

NEW METAL GARDEN
RAILINGS 1.1M HT.
BLACK ON LOW WALL

*

SERVICES; No trees to be planted within 3 meters of existing or proposed foul,
surface water drain or soakaway. Planting adjacent to other services shall be in
accordance with the guidelines laid down by the relevant service authority.

SUBSOIL. Rip to 500mm depth using the teeth of a JCB back bucket or other
approved method to break up compaction and allow free drainage.

TOPSOIL. All imported topsoil to comply with BS 3882:2015. pH 6-8, free of stone
greater than 50mm in any dimension, perennial weed roots, builders rubble/waste,
toxic materials and contamination. Analysis certificate of N,P,K,Mg, conductivity
and contamination to be provided. Sample load corresponding to the respective
analysis load to be left on site for comparison with subsequent deliveries.
Supply and spread by loose tipping to the following depths;
Tree pits 1.0 x 1.0M x 0.75mm depth
Ornamental shrubs, hedge and native screen planting - 350mm depth.
Grass (Turf) and Wildflower seed - 100mm Low fertility topsoil or subsoil with
N,P,K,Mg and conductivity index of <2.
Lightly firm without compacting. Grade to an even surface and marry in with
adjacent soft landscape areas. Cultivate to a fine tilth, grass areas to 100m depth,
planting areas to 250mm depth, removing all stones over 50mm that come to the
surface. Allow to settle. Finished levels of shrub beds to be 75mm below kerb
level and grass areas to allow for bark mulch topping. Soil level for grass areas to
be flush with hard surfaces unless otherwise instructed. All finished soil levels to
be 150mm below DPC level. Make good any deficiencies after settlement.

OUTLINE PLANTING SPECIFICATION

EXISTING TREES AND HEDGES to be retained will be protected in accordance with
BS5837:2012 trees in Relation to Demolition, Design and Construction and arboricultural
recommendations using temporary protective heras fence 2.0M ht. as figure 3 (see detail)

It is important to avoid ground compaction and damage to tree roots. The protective fence
to be erected prior to commencement of excavations and construction and located as
indicated.  No vehicle access, change in level, compaction, excavations, materials stored or
allowed to run through the protected area. No fires within 10M of the canopy spread. Clearly
label the protective fence with a laminated A4 information notice giving procedure required
for access by personnel. Any intrusion within to be with written permission from the Site
Agent. Remove the protective fencing on completion.

Any excavations or ground raising within the RPA are to be carried out by hand digging or
carefully using machinery standing outside the RPA with a watching brief. Any roots over
25mm found are to be retained where possible, wrapped in hessian or covered with sharp
sand (not builders, which may contain lime) and watered daily to prevent dessication.
Where root retention is not possible, remove with a clean cut using sharp secateurs. During
prolonged periods of dry weather of 7 days or more, vertical faces of soil within the RPA
that are exposed during excavations are to be covered with hesian and watered thoroughly
at the end of each day to prevent desiccation and rapid fluctuations in temperature around
roots which can cause serious damage. Where a new new hard surface is proposed above
the RPA  ground raising is to be carried out to an agreed method a using a cellular grid
system on geotextile matting infilled with topsoil. Details to be provided for approval.

All arboricultural works to be carried out prior to commencement of demolition, excavations
and construction in accordance with BS3998:2010 Tree Work by an appropriately qualified
and fully insured arboriculturalist.

Timing of Tree Works to comply with the Wildlife and Countryside Act 1981 and undertaken
outside the bird nesting season March-end August unless otherwise agreed.

TREE PITS. Supply materials for and install to equipment supplier and Engineers
requirements. Supplier GreenBlueUrban or similar approved. Re Construction detail
Root Barrier or deflector to be provided where a row of trees is located within 3M of adopted
highway, service duct and utilities. A root barrier is also to be provided to contain the spread
of bamboo roots in the courtyard.
Product; Barrier; ReRoot 1000 (shallow services) or 2000 (deep applications).
Root Director. Product code; RD1050 or similar approved.
Irrigation System. Root Rain Urban irrigation system with Arborvent 100 inlet and plastic
perforated pipe 3M length wrapped round the roots @ 100mm depth. Tree pit depth 500mm
below rootball loosened to a further 150mm depth and shaped to convex profile to facilitate
free drainage and root penetration. Incorporate 10% of approved  compost or manure with
topsoil backfill. EHS trees to BS5236 planted as BS8545 to have protective hessian wrap on
the trunk to protect from sun scorch / bark desiccation. EHS and HS  planted with double
stakes, cross brace and rubber ties. Feathered and multi-stem trees planted with single short
angled stake. Trees in grass areas planted in 1.5M diameter bark mulch circle 50mm depth
above permeable biofabric. Water to field capacity after planting.

POST AND WIRE SUPPORT FENCE (for hedges where no other support fence is indicated)
to BS1722:2 of timber posts 1.0M ht. with 3No. line wires tightly strained through vine eyes at
each end using a straining clamp and crimp. Wires  to be 4mm diameter mild steel or 3.15mm
diameter high tensile steel to BS4102 secured to intermediate posts using 40x 4mm
galvanised staples. Support struts provided at all ends and corners firmly bedded and secured
to a notch in the top third of the post.

FRONT GARDENS - TURF. Ref Rowlawn `Medallion` or similar. Cultivate to a fine tilth,
grade, remove all stones and rubble over 25mm dia. Lay turves on 10mm of sharp sand to
stretcher bond and butt jointed. Scarify cracks between turves with friable topsoil and
overseed. Water as necessary to prevent shrinkage and drying out.

GRASS / WILDFLOWER SEED for open space. At least 6 weeks before anticipated seeding
date, spread soil and allow seed bank to germinate. Eradicate weeds by repeat cultivation or
spot treatment with appropriate herbicide. Include for cultivation to produce a medium tilth and
roll to produce a firm surface. Remove all stones and builders rubble over 25mm that come to
the surface. Supply, sow between late Spring and October during favorable conditions for
germination and irrigate as necessary. Establish agreed seed mix to suppliers
recommendations including for weed eradication by spot treatment. Cut twice in the first year
from 75mm to 30mm to control annual weeds. If sown in the autumn the cut should be in mid
summer rather than spring the following year and reduced to 50mm. Scarify and overseed
any bare areas apparent at the end of the year by hand. In subsequent years invasive and
weeds that may persist such as dock to be removed by hand.
Supplier; Emorsgate Seeds or similar approved.
Open space - Close mown; EM8 Meadow Mix for Wetlands overseeded with EG22 Strong
Lawn Grass Mix @ 1g/sq.M for quicker establishment and hard wear and EC1 Cornfield
Annuals @1g/sq/M for a colourful display in the first year.

BARK MULCH - 75mm depth over shrub beds and 800mm wide strip beneath new hedges.
main constituent conifer bark that has been stored for 6 months minimum time, maximum of
15% wood content, particle size 5-65mm and no fines, free of pests, disease and weed
contamination. 2L sample to be submitted for approval with tender documents and approved
prior to delivery.

WATER all plants in after planting and before mulching. Watering is essential if planted
between April and October;soaking thoroughly after planting and then for dry spells of 7 days
duration for the first growing season. Allow for provision of water from a bowser during
periods of hosepipe ban to maintain healthy growth.

MAINTENANCE until handover or client instruction; Include for the removal of weeds, builders rubble,
litter and fallen leaves to agreed location, the maintenance of bare ground beneath planted areas by
cultivation and without the use of herbicides where possible, replacement of plant defects, topping up
bark mulch, replacing/re-securing fencing, tree stakes and ties, pruning dead / damaged branches,
forking over to relieve compaction and edge trimming as required. Trees watered in periods of summer
drought and high temperatures until established. Allow 2-3 years. Grass areas to be re-levelled scarified
and overseeded to remove hollows, troughs and bare patches which develop. Turf watered as necessary
to avoid shrinkage cracks over 15mm, kept free of coarse weeds and mown to keep neat and trim at
between 35-75mm ht. Rear gardens between 50mm and 100mm max.
WIldflower grass areas established to turf and seed suppliers recommendations respectively (allow 2-3
years). Cut timing and frequency to encourage natural seeding to be confirmed. Allow for twice yearly cut
to large areas of Open Space, early Spring and Autumn to 100mm unless instructed otherwise. Once
established the area should be cut in late August with additional cuts until late December as needed.
When cut in August it should be allowed to remain in situ for 1-7 days depending on the weather to dry
and set seed before removal to maintain low soil fertility. After additional cuts vegetation should be
removed immediately. Remove invasive and noxious weeds.
Paved areas kept free of weeds, litter and leaves.
Mulch areas topped up to 75mm depth on completion of Defects and the beginning of each growing
season (March).
All plant defects including replacement trees after 5 years to be re-instated.

PROPOSED MIXED
NATIVE HEDGE

TREE ROOT DEFLECTOR
to minimize damage to hard
surface

Viburnum plicatum Maresii (Wedding cake viburnum)5L 600-900mm

MIXED NATIVE HEDGE - Of local provenance. Supplier details to be provided for approval before
ordering. Blocks planted @ 1/sq.M. Planted in a double staggered row, 450mm between
rows, 400mm between plants in a row = 5/lin.M. Species in low numbers planted in
groups of 3-5 with groups spread evenly apart. All with rabbit protection using a
biodegradable spiral guard 600mm ht, green with support cane ref. Green-tec Rainbow
Treebio or similar. Cut back by 1/3 after planting to encourage branching. .
Acer campestre (Field maple) Br. 1+1 transplant 0.8-1.0M
Cornus sanguinea (Dogwood) Br. 1+1 transplant 0.8-1.0M
Corylus avallana (Hazel) Br. 1+1 transplant 0.8-1.0M
Crataegus monogyna (Hawthorn) Br. 1+1 transplant 0.8-1.0M
Ilex aquifolium (Holly) 3L 600-800mm
Lonicera periclymenum (Honeysuckle) Br. 1+1 transplant 0.8-1.0M
Prunus spinosa (Blackthorn/sloe) Br. 1+1 transplant 0.8-1.0M
Rosa canina                               (Dog rose) Br. 1+1 transplant 0.8-1.0M
Viburnum opulus (Guelder rose) Br. 1+1 transplant 0.8-1.0M

ORNAMENTAL HEDGE; Supply and plant in staggered row(s).       No./sq.M
Euonymus japonica Jean Hughes (Japanese spindle) 5L 300-450mm 4
Fagus sylvatica (Beech) Br.1+1 transplant 0.8-1.0M  5
Lavandula Hidcote (Lavander) 5L 300-450mm 4

ORNAMENTAL SHRUBS. Eventual growing height over 1.0M, 3 strong breaks from
the base. Container grown if planted outside the recognised bare root season.
Abelia grandiflora (Abelia) 5L 300-450mm 3
Cornus alba Sibirica (Pink dogwood) 5L 600-900mm 3
Cornus sang. Midwinter Fire (Pink dogwood) 5L 600-900mm 2
Cotinus Grace (Purple smoke bush) 10L 0.8-1.0M AS
Lonicera Winter Beauty (Winter honeysuckle) 5L 450-600mm 3
Mahonia Soft Caress/Apollo (Grape of Oregon) 5L 450-600mm 3
Mahonia Winter Sun 5L 450-600mm 3
Photinia Little Red Robin 5L 450-600mm 3
Prunus Otto Luyken (Dwalf laurel) 5L 300-450mm 3
Rose Bonica (Ground cover rose, pink)5L AS
Rose Olivia Austin (English shrub rose, pink)5L AS

GROUND COVER 3 strong breaks from base. To include;
Acanthus molis (Bears Breechers0 3L 5
Achillea Moonshine (Yarrow, yellow) 3L           AS
Alchemilla mollis (Ladies mantle) 2L 9
Anemone H Jolbert  (Japan anemone, white) 2L      5
Anemanthele lessoniana (Wind grass) 2L      5
Bergenia cordifolia Silberlicht (Elephants Ears) 2L 5
Calamagrostis Overdam (Ornamemntal grass) 5\l 600-800mm 5
Carex Evergold (Varigated sedge) 3L      5
Carex pendula (Pendulous sedge) 3L      5
Ceanothus thyrsiflorus Repens (California lilac) 5L 300-450mm 3
Cistus SIlver Pink (Rock rose) 5L 300-450mm 4
Cyclamen hederifolium (Ivy leaved cyclamen) 14cm+bulb AS
Deschampsia Goldtau (Ornamental grass) 3L 5
Epimedium sulphureum (Barrenwort) 3L 5
Euonynus Emerald & Gold (Winter creeper) 5L 300-450mm 5
Euphorbia robbiae (Spurge) 3L 7
Geranium macrorrhizum Bevans(Perennial geranium, pink) P9 150-200mm 5
Geranium Rozanne (Perennial geranium, blue) P9 150-200mm 5
Hakonechloe Aureola (Ornamental grass) 3L 9
Hebe rackaiensis/ Red Edge (Veronica) 5L 200-300mm 5 
Hedera helix /Glacier/Buttercup (ivy/varigated ivy) 2L 300-450mm 5
Helleborus nigra (Christmas rose) 3L 5
Origanum Aureum (Golden marjoram) 3L AS
Phlomis russeliana (Turkish sage) 5L 4
Persicaria Firetail (Bistort) 3L 5
Polystichum setif. Bevis (Soft shield fern) 3L      4
Polypodium vulgare (Native fern) 3L 4
Potentilla Elizabeth 5L 450-600mm 4
Rosemarinus officionalis (Rosemary) 5L 300-450mm 5
Rudbeckia Goldsturm (Coneflower) 3L 5
Salvia Caradonna (Sage) 3L 250-300mm AS
Sarcococca confusa/Dignya (Christmas box) 5L 300-450mm 4
Saxifragia x urbium (London Pride) 3L       4/lin.M
Spiraea Firelight (Yellow spiraea) 5L 300-450mm 3
Skimmia japonica Reevesiana 5L 300-450mm 3
Vinca minor (Periwinkle) 3L 250-300mm 4/lin.M
Vinca Ralph Shugert (Variegated periwinkle) 3L 250-300mm 4/lin.M
Zantadeschia aethiopia (Arum lilly) 3L 5

CLIMBERS. Include for support frame
Clematis armandii (Evergreen clematis) 5L 0.8-1.0M
Clematis montana Rubens 5L 0.8-1.0M
Lonicera periclymenum Serotina(Honeysuckle) 5L 0.8-1.0M
Jasminium nudiflorum (Winter jasmine) 5L 0.8-1.0M
Trachelospermum jasminoides (Star jasmine) 5L 0.8-1.0M
Wisteria floribumda (Japanese Wisteria) 5L 0.8-1.0M

WATER GARDEN plants for early establishment and impact. All in P9 pot. Planted in
grass/wildflower seeded areas in groups of 3-5. Species details to be provided for
Ecologist approval;
Achillea millefolium (yarrow), Betonica officionalis (Betony), Carex pendula (sedge),
Centausrea nigra (Common knapweed), Leucanthemum vulgare (Oxeye daisy),
Primula vulgaris (Cowslip), Ranunculus acris (Buttercup), Silene flos-cuculi (Ragged
robin)

0 5 10 15 TEMPORARY PROTECTIVE
FENCE TO BS5837:2012 AND
ARBORICULTURALIST DETAILS

RAISED TIMBER PLANTER

PLANTING DETAIL  scale 1:200

Soft Landscape Management Plan. 15 year summary sheet. Review every year.

Operation          Time in years when operation carried out
__________                                          __  1 2 3 4 5    > 15yr
Trees
Existing. Safety inspection followed by recommended 
tree works (Annually and after severe storms) * * * * * *
New. Replacement of Defects (5 years) * * * * *
Pruning (Annually) * * * * * *
Re-staking and tying (Twice yearly check) * * * * * *
Reinstating 1M dia bark circle in grass areas * * * * *
Watering (during dry spell of 14 days) * * *
Remove stakes and ties once established  (*) *
Shrub and herbaceous beds
Replacement of defects (Communal areas) * * * * *
Pruning (annually) to remove obstructions to
circulation/damaged/overgrown material/facilitate
flowering and longevity * * * * * *
Hoeing (14 occaisions anually) * * * * * *
Weeding/remove litter (14 occ`s annually) * * * * *
Hedges.
New. Formative pruning to shape until the
agreed height is reached. Cut at a slight
angle wider at the base. * * (*) (*)
Cut once a year and to remove obstructions * * * * * *
Remove cuttings, invasive weeds and litter. * * * * * *
Reinstate guards, canes and support fence
when established    (*) * *
Grass - Close mown. Front gardens Cut ht. 75mm
Reduce to 35mm ht. (March-Nov.) * * * * * *
Rear gardens cut ht. 100mm. Reduce to 50mm * * * * * *
Highway and footpath margin 1.0M width
Cut ht.100mm reduce to 50mm (March-Nov.) * * * * * *
Remove course and invasive weeds, April-Sept,
2x/year avoiding herbicide where possible  * * * * * *
Long grass / Wildflower Areas.
Cut 2-6x/year subject to conditions and growth to
facilitate natural seeding.
(late August and one other as instructed) * * * * * *
Timing to Ecologist recommendatons agreed
subject to conditions and growth. * * *
Edging adjacent to hard surfaces and planting
areas (Once a year) * * * * * *
Remove all cuttings including grass `rolls` * * * * * *
Remove litter and leaves (12 times annually) * * * * * *
Scarify, re-instate and overseed bare, rutted and
compacted areas * * * * *
Mulching (Bark in communal areas)
Top up to 75mm in March * * *
Hard Surfaces
Remove litter/leaves and pruning cuttings 12x/year * * * * * *
Spray/weedkiller (once a year) * * * * * *
River Corridor.
Manage for biodiversity to Ecologist
recommendations * * * * * *
Remove litter, dead branches and obstructions to
water flow. * * * * * *
Remove scrub and brambles from bank margins
every 2-3 years in late autumn and no more than 13
at a time. Timing to avoid active bird nesting and
amphibian periods  * * * *
Carry out annual review with report of works
(Once a year,December) * * * * * *
Agree refinements required to future
management and maintenance operations * * * * * *

Note: * Denotes year in which tasks are undertaken.
All work to be undertaken in accordance with BS4428:1989 and BS7370-4:1993

NOTES

TIMBER TRIP RAIL

ATTRACTIVE VIEW

Refer to Architects/Engineers drawing for details of levels, buildings, hard surfaces, retaining
structures, decking, fences, services and external works.
Refer to Arboricultural Report for details of existing trees ref. Hellis Solutions Ltd
Drawing to be red in conjunction with the visual impact assessment by Greenhaigh Ltd.
Refer to Arboricultural Report for details of existing trees, recommended tree works, protection and
Method Statement
All tree surgery to be carried out in accordance with BS3998:2010 Tree Works

APPLICATION SITE
BOUNDARY

DRAINAGE EASEMENT

HORIZONTAL GROUND PROTECTION
with agreed No Dig Construction method to
ARBORICULTURAL RECOMMENDATIONS

Rev.D Additonal 2No. trees added north of the river and 3No. native impact shrubs on the river bank
to meeet BNG standards following Ecologist recommendations.Minor refinement to plant schedule
2-7-26
Rev. C. Site Layout revised. SUDS proposals co-ordinated. Planting reviewed and updated. 24-6-26
Rev. B Updates following receipt of updated Site layout (Rev C), drainage and Tree Constraints
information 27-3-26
Rev.A Drawing updated to current Site Layout and Visual Assessment report. 16-3-26

Planting abbreviations;
Trees; Fth = feathered, EHS = Extra Heavy Standard,
HS = Heavy Standard, Br = Bare root, Mstem = Multi-stem,
AS = As shown,
Plant numbers to be checked prior to ordering and planting.
Proposed substitutions to be agreed in writing before ordering
and planting.

EXISTING RIVERBANK VEGETATION
Retain and protect. Future management to
Ecology and Arb. recommendations

*

*
*

*
*

*
*

*

*
*

*

* *

*

*

TIMBER DIVIDING PLANTERS WITH TRELLIS SCREEN
Alternating planting. Shade tolerant.
4 No.
1 Skimmia reevesiana (*)
2 Carex Evergold
1 Polystichum Bevis
1 Mahonia Soft Caress
3 Vinca Ralph Shugert
1 Origanum Aureum
1 Trachelospermum jasminoides (cl)

3 No.
1 Choisya Sundance (*)
2 Heleborus nigra
2 Euonymus Emerald & Gold
1 Polypodium vulgare
1 Sarcococca confusa
3 Cyclaminius hederifolium
1 Jasminium nudiflorum (cl)

EXISTING ENTRANCE TREE RETAINED AND PROTECTED TO BS5837:2012
AND ARBORICULTURAL RECOMMENADTIONS.

TIMBER DIVIDING PLANTERS WITH TRELLIS SCREEN
Alternating planting. Shade tolerant.
3 No.
1 Skimmia reevesiana (*)
2 Carex Evergold
1 Polystichum Bevis
1 Mahonia Soft Caress
3 Vinca Ralph Shugert
1 Origanum Aureum
1 Trachelospermum jasminoides (cl)

2 No.
1 Choisya Sundance (*)
2 Heleborus nigra
2 Euonymus Emerald & Gold
1 Polypodium vulgare
1 Sarcococca confusa
3 Cyclaminius hederifolium
1 Jasminium nudiflorum (cl)

*

*

SOUTH EAST RAIN GARDEN BEDS
Ornamental shrubs and herbaceous mix. 3x.
3 Acanthus mollis
5 Calamagrostis Overdam
5 Carex Evergold (margin)
3 Hydrangea Limelight in
5 Geranium Roxanne (margin)
5 Persicaria Firetail
3 Zantadeschia aethiopica

End Bed
1 Viburnum Diana in
5 Choisya ternata

3 Spiraea Firelight (O) in
3 Euonymus E & G
1 Physiocarpos Diable in
3 Anemanthele lessoniana (margin)

1 Viburnum Diana (*)
3 Choisya ternata
5 Ceanothus Repens
3 Physiocarpos Diable
3 Anemanthele lessoniana (M)
3 Spiraea Firelight (O) in

W
aste &

Recycling

3 Hydrangea Annabelle
3 Sarcococca Dignya
1 Cornus Midwinter Fire

Beech Hedge
76 Fagus sylvatica

3 Prunus yedoensis
Ornamental shrub and herbaceous border (shade)
5 Sarcococca Digyna (Er) margin
20 Geranium Bevans (GB) margin
20 Alchemilla mollis (Am) margin
1 Daphne odora Aureomarginata (#)
5 Hydrangea Annabelle in
5 Skimmia reevesiana, inside
7 Polystichum Bevans in
7 Anemone Honotine Jolbert
9 Lonicera Winter Beauty
1 Viburnum plic Mariesii (*)
3 Philadelphus Aureus (O)
5 Sarcococca Digyna
3 Fatsia japonica (end) in
7 Hackonechloe Aureola

*

#

1 Acer palmatum Bloodgood
8 Skimmia reevesiana alternating with
9 Carex Evergold

18 Calamagrostis Overdam (    ,3/gp) in
40 Lavandula Hidcote

1 Magnolia Leonard Messel

4 FRUITING APPLE

18 Calamagrostis Overdam (    ,3/gp) in
16 Lavandula Hidcote

Entrance Bed
5 Cistus Silver Pink (o)
1 Phormium Tricolor (*)
3 Abelia grandiflora (inside)
1 Cotinus Grace (O) in
18 Photinia Little Red Robin (inside)
36 Hebe Red Edge (margin)
15 Anemanthele lessoniana (inside margin)

*

27 Prunus Otto Luyken (margin)
9 Cornus Midwinter Fire (inside)
15 Elaeagnus ebbingei (inside)

15 Prunus Otto Luyken (margin)
5 Cornus Midwinter Fire (inside)
7 Elaeagnus ebbingei (inside)

1 Ilex aquifolium

*

*

1 Stipa gigantea (*)
5 Anemanthele lessoniana
3 Salvia Caradonna
3 Rudbeckia Goldsturm
3 Phlomis russeliana
3 Rosemarinus officionalis

1 Stipa gigantea (*)
5 Anemanthele lessoniana
3 Salvia Caradonna
3 Rudbeckia Goldsturm
3 Phlomis russeliana
3 Rosemarinus officionalis

28 Anemanthele lessoniana (margin)
5 Rosemarinus officionalis (*)
5 Cistus Silver Pink
5 Rose Olivia Austin in
30 Lavandula Hidcote (I)

36 Hebe Red Edge (M)
1 Viburnum Dianna (*) in
5 Choisya ternata
5 Ceanothus Repens
3 Rose Olivia Austin
5 Potentilla Elizabeth
5 Rosemarinus officionalis (O)

*

CLIMBERS on a trellis panel
1 Clematis armandii
2 Wisteria floribunda

NORTH EAST RAIN GARDEN BEDS
Ornamental shrubs and herbaceous mix. 2x.
3 Acanthus mollis
5 Deschampsia Goldtau
5 Carex Evergold (margin)
3 Hydrangea Limelight in
5 Geranium Bevans (margin)
5 Persicaria Firetail
3 Zantadeschia aethiopica
1 Cornus Midwinter Fire

*

13

9

12

13

20

10

21

17

LOW HEDGE, SHADE
80 Euonymus Jean Hughes

LOW SHRUB BED - SHADE
Ornamental shrubs and herbaceous mix. 3x.
1 Daphne Aureomarginata (o)
1 Viburnum juddii (*)
1 Acer Dessectum Atro (O)
7 Mahonia Apollo in
7 Skimmia reevesiana
16 Alchemilla mollis (margin)

1 Philadelphus Aureus (O)
3 Cornus Midwinter Fire
9 Sarcococca confusa (margin)

LOW HEDGE, SHADE
68 Euonymus Jean Hughes

SHRUB BED - SHADE
9 Hydrangea Annabelle (back)
12 Sarcococca confusa (infront)
5 Anemone Honorine Jolbert
5 Carex Evergold in
5 Polystichum Bevans
20 Geranium Bevans (margin)
9 Saxifragia urbinum (margin, end)

5

SHADE BED
16

LOW SHRUB BED - SHADE
Ornamental shrubs and herbaceous mix. 3x.
5 Hydrangea Annabelle  in
9 Sarcococca confusa (back)
7 Anemone Honorine Jolbert
7 Carex Evergold in
7 Polystichum Bevans
15 Geranium Bevans (margin)
5 Saxifragia urbinum (margin, end)

*

LOW SHRUB BED - SHADE
1 Daphne Aureomarginata (o)
1 Viburnum juddii (*)
1 Hydrangea Limelight (O)
9 Euphorbia robbiae
interplanted with
9 Skimmia reevesiana
16 Alchemilla mollis (margin)

*

LOW SHRUB BED - SHADE
Ornamental shrubs and herbaceous .
3 Hydrangea Annabelle  in
3 Sarcococca confusa (back)
5 Carex Evergold in
5 Polystichum Bevans (inside)
5 Skimmia reevesiana
7 Bergenia cordifolia (margin)
15 Geranium Bevans (margin)
9 Saxifragia urbinum (margin, end)

9 Polystichum Bevis (I)
9 Geranium Bevans (M)
12 Carex pendula

FJ

PA

CHURCH BED - SHADE
3 Spiraea Firelight (O)
12 Prunus Otto Luyken with
20 Vinca Ralph Shugert (margin)
9 Euonymus E & Gold (end)

CHURCH BED - SHADE
1 Philadelphus Aureus (O)
12 Mahonia Apollo (inside)
12 Vinca Ralph Shugert (M)
18 Hypericum Hidcote
18 Alchemilla mollis (margin)

CHURCH BED - SHADE
1 Viburnum juddii (*) in
7 Choisya ternata
3 Fatsia japonica (O) in
12 Prunus Otto Luyken (inside)
18 Vinca Ralph Shugert (margin)
3 Cornus Midwinter Fire (inside)
3 Mahonia Winter Sun (inside)

9 Hydrangea Limelight
interplanted with
9 Skimmia reevesiana and
9 Euphorbia robbiae
24 Geranium Bevans (margin)

*

WATER GARDEN
Plug plants planted into seeded area @ 5/lin.M in single species
groups of 3-5 no. plants. Groups distributed evenly apart
12 Achillea millefolium (yarrow)
12 Betonica officionalis (Betony)
12 Carex pendula
12 Centausrea nigra (Common knapweed)
12 Leucanthemum vulgare (Oxeye daisy)
12 Primula vulgaris (Cowslip)
12 Ranunculus acris (Buttercup)
12 Silene flos-cuculi (Ragged robin)

20 Vinca Ralph Shugert (margin)
1 Viburnum Diana (*) in
7 Choisya ternata
3 Berberis thun Atro (O)
3 Cornus Sibirica in
9 Ceanothus Repens
15 Rosa Bonica (inside)
18 Hebe Red Edge (margin)
5 Cornus Midwinter Fire (inside)
5 Spiraea Firelight (inside)
15 Sarcococca confusa (margin)

25

*

Existing tree indicated for removal to be replaced
Entrance feature tree

1 Prunus Shirotae

1 Acer campestre Elstrijk
1 Malus sylvestris

2 Acer campestre Elstrijk

CAR PARK SCREEN
9 Cornus Midwinter Fire in
45 Prunus Otto Luyken (inside)
60 Vinca minor (margin)

12 Prunus otto Luyken (inside)
28 Vinca minor (margin)

CAR PARK SCREEN
Beech Hedge - 26 lin.M
130 Fagus sylvatica
Maintained as a compact block 1.5M ht.

5 Cornus Midwinter Fire
3 Lonicera Winter Beauty

1 Lonicera periclymenum (cl)
20 Vinca minor (margin)

WATER GARDEN
Plug plants planted into seeded area @ 5/lin.M in single species
groups of 1, 3 & 5 no. plants. Groups distributed evenly apart
5 Achillea millefolium (yarrow)
6 Betonica officionalis (Betony)
5 Carex pendula
5 Centausrea nigra (Common knapweed)
5 Leucanthemum vulgare (Oxeye daisy)
6 Primula vulgaris (Cowslip)
5 Ranunculus acris (Buttercup)
6 Silene flos-cuculi (Ragged robin)

Salix matsudana Tortuosa

1 Hydrangea Annabelle (*) in
4 Bergenia cordifolia
5 Polystichum Bevans
3 Skimmia reevesiana

1 Hydrangea Annabelle in
4 Euphorbia robbiae
5 Polystichum Bevans
3 Sarcococca confusa

1 Hydrangea Annabelle in
4 Euphorbia robbiae
5 Polystichum Bevans
3 Sarcococca confusa

1 Hydrangea Annabelle (*) in
4 Bergenia cordifolia
5 Polystichum Bevans
3 Skimmia reevesiana

* ** * *

1 Hydrangea Annabelle
3 Sarcococca confusa
1 Cornus Midwinter Fire
5 Euphorbia robbiae (margin)

5 Prunus Otto Luyken
5 Vinca ralph Shugert (margin)

MIXED NATIVE HEDGE 18 lin.M
9 Acer campestre 10%
5 Cornus sanguinea 5%
9 Corylus avallana 10%
36 Crataegus monogyna 40%
4 Ilex aquifolium 5%
18 Prunus spinosa 20%
3 Rosa canina 2.5%
9 Viburnum opulus 5%
2 Lonicera periclymenum 2.5%

Close mown path

End feature - metal arch

Lockable gate for
controlled access
by residents

Courtyard
Central fountain on raised plinth
Perimeter containers with colourful annual plants
Grass quadrants
Self binding gravel path

Courtyard option - Illustration. Fountain, containers and colourful planting

UNDERGROUND SUDS CRATE
SYSTEM. Refer to Engineers Details

WATER GARDEN
Refer to Engineers Construction Details

PLANT SCHEDULE. All to BS3936 Part 1 from;

STRUCTURE TREES; Container grown 80L Airpot if planted outside the recognised
planting season (Nov.- end March). Trees planted with 10% compost in backfill and
1M diameter bare earth circle with bark mulch surface in grass. Heavy Std planted
with double short stake and rubber ties. Feathered std with single short stake.
species common name size
Acer campestre Elstrijk (Field Maple) HS 12-14cm 3.5-4M
Acer palmatum Bloodgood (Japanese maple, purple)  30L Mstem 1.2-1.5M
Acer palmatum Dissictum Atro (Cut leaf Japanese maple)10L 0.6-0.8M
Ilex aquifolium (Holly) 30L 1.8-2.1M
Magnolia Leonard Messel (Star magnolia) 30L 1.2-1.5M
Malus Red Sentinel (Crab apple) HS 12-14cm 3.5-4M
Malus sylvestris (Crab apple) F`th Std 8-10cm
Prunus Shirotae (Flowering cherry, white) HS 12-14cm 3.5-4M
Prunus yedoensis (Flowering cherry, pink) HS 12-14cm 3.5-4M
Salix matsudana Tortuosa (Corkscrew willow) 30L Mstem 1.5-1.8M
ORCHARD APPLE TREES - 4No.
Malus domestica Sunset 1/2std 2.0-2.5M MM111 RB
Malus domestica Ashmeads Kernel 1/2std 2.0-2.5M MM111 RB
Malus domestica Bramleys Seedling 1/2std 2.0-2.5M MM111 RB

SPECIMEN SHRUBS; Container grown. To include;
Choisya ternata/Sunset (Yellow Orange Blossom) 5L 450-600mm
Corylus avellana (Hazel) 10L Mstem 1.2-1.5M
Daphne odora Aureomarginata (Variegated daphne) 5L 0.45-0.6M
Fatsia japonica 10L 0.8-1.0M
Hydrangea Annabelle (Hydrangea) 5L 450-600mm
Hydrangea Limelight 5L 450-600mm
Osmanthus burkwoodii 5L 450-600mm
Philadelphus Aureus (Yellow mock orange) 5L 450-600mm
Physiocarpos Diabolo (Ninebark) 5L 0.6-0.8M
Phirminum Tricolor (NZ flax) 10L 1.0-1.2M 
Stipa gigantea (Giant oat grass) 5L
Viburnum Diana (Scented viburnum) 5L 600-900mm
Viburnum juddii (Scented viburnum) 5L 600-900mm
Viburnum plicatum Maresii (Wedding cake viburnum)5L 600-900mm

311/PA/01D

Replacement tree
1 Acer campestre Elstrijk

Cav

Cav

Cav

River corridor

3 Corylus avallana

Manage for biodiversity to Ecologist recommendations
Remove litter, dead branches and obstructions to water flow.
Remove scrub and brambles from bank margins every 2-3
years in late autumn and no more than 13 at a time. Timing
to avoid active bird nesting and amphibian periods
Native shrubs planted in gaps when the existing vegetation
is cleared avoiding service easements
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