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Roofing TilesRemove existing cast iron
gutter. Relay boarding to new
levels to remove backfall,
install new pressed metal
gutter including linings and
rain water outlets.

Take down and repair/ relay bath stone
outer leaf and masonry inner leaf to
parapet walling. Lay new on lime mortar,
supplement damaged stone with new,
clean down any reused material. Repoint
all elevation and gutter face pointing.

Take down and repair/ relay bath
stone outer leaf and masonry
inner leaf to parapet walling.
Lay new on lime mortar,
supplement damaged stone with
new, clean down any reused
material. Repoint all elevation and
gutter face pointing.

Provide temporary support/
bracing to archways for duration
of repair works to parapet
overhead. Pointing to archways to
be raked out and repointed in lime
mortar.

Allow to provide temporary support to
antennas/ masts affixed to parapet
walling OR remove/ relocate for duration
of works where agreed by end users and
replace upon completion of works.

Matching Stonework to be sourced
from the Hartham Park Quarry.

All existing stonework to be
numbered prior to taking down
and reinstated in original locations
where reused.

Extent of external cement board
ceiling and coving to be taken
down prior to repair works and
replaced upon completion.

Extent of internal
plasterboard ceiling
and coving to be taken
down prior to repairs and
replaced upon completion
with moisture resistant
cement board, smooth
face finish.

Extent of external cement
board ceiling and coving
to be taken down prior to
repair works and replaced
upon completion.

Renew oriel window
and timber panelling
infill, including timber
studwork supports.

Cast iron rainwater pipes and
hoppers to be cleaned down,
prepared and treated before
being decorated colour Black.

Luminaires to arcade ceiling
to be replaced with new IP
rated external LED fittings.
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Cast iron rainwater pipes and
hoppers to be cleaned down,
prepared and treated before
being decorated colour Black.

Provide temporary support
to all services affixed to
existing parapet walling
and refix upon completion
of repairs

Take down existing vent
cover and reinstall correct
way around so that
louvres provide weather
protection

Provide temporary
support/ bracing to
archways for duration of
repair works to parapet
overhead. Pointing to
archways to be raked out
and repointed in lime
mortar.

Parapet returns to be taken
down and rebuilt as part of
facade, raking back as
required by stone coursing
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Area of parapet walling to
be taken down and rebuilt
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CHARTERED SURVEYORS
ARCHITECTS & ENGINEERS

11 Dragoon House
Hussar Court
Brambles Business Park
Portsmouth
Hampshire
PO7 7SF

www.martinralph.co.uk
info@martinralph.co.uk

T.       023 9225 7711
F.       023 9225 7712
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NOTES:
Copyright © 2023 Martin Ralph Group Ltd. All rights reserved. Limited reproduction
and distribution permitted for the sole purpose of the of this named project only.

Do not scale unless for planning planning purposes. Refer to figured dimensions
only. Any discrepancies are to be raised immediately with a relevant professional
and or Martin Ralph Group Ltd.

Drawing and information here within to be read in conjunction with all other relevant
Professionals, Contractors & Specialist information. Specialist information generally
to take president over layout drawings. Discrepancies to be raised immediately with
a relevant professional and or Martin Ralph Group Ltd.
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DRAWING TITLE

Vivo Defence Services
Buckley Barracks
Chippenham
Wiltshire. SN14 6BW

Guardroom, Remedial Design Works

Proposed Elevations Sheet 1

Feb '26 1:50 A1

SPG

25.237- 04 P07

End Elevation (South East) - As Proposed
(Scale 1:50)

Front Elevation (North East) - As Proposed
(Scale 1:50)

Elevation Keyplan
(Scale NTS)

18/02/26P02 - Stonework numbering note added

17/04/26P04 - Priority 1 and 2 works amended as per 

11/03/26P03 - repairs shown as priority 1 and 2 areas

site meeting
11/06/26P05 - Option clarified to front parapet repairs
18/06/26P06 - Works extent clarified by client

For Listed Building Consent

03/07/26P07 - Updated and reissued
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