Core drill and install 75mm diameter weep holes at 1m
centres along length of wall. Ensure gravel backfill is taken
to below weep-hole level.

Provide edge protection during works.

Remove and re-build high level wall in the same bond using
reclaimed bricks from demolition. Use NHL3.5 lime/sand
mortar. Provide precast concrete parapet copings to match
existing.

Temporary shoring provided to existing wall sections to be
retained. TBC by contractor. Designed to maintain vetrtical
alignment of wall during works with an allowance for
construction stage loading.

Re build stone facing to match existing, Use NHL 3.5 lime/
sand mortar. Use of larger stones to the base as per the
original construction. Vertical and horizontal stainless steel
reinforcement introduced to utilise the heli-pile anchors.
New blockwork bedded in M6 mortar.

Access and temporary works designed by temporary works
designer. Scaffold positioned outside potential collapse
zone of failed retaining wall.

New section of wall constructed using 7N blockwork in
M6(ii) mortar. Introducing two rows of horizontal bar flex in
bed joints corresponding with anchors. Provide vertical
"wigglies" at 450mm vertical centers within perp joints
during construction.

Tie in facing stonework with wall ties 450 mm vertical and
horizontal centers. Minimum 300mm long tie length.

Excavator positioned so that wall is not surcharged from
high level. Form a 1:2 batter or shallower depending on
ground stability.

/ Provide clean top-soil over to a depth of 500mm. Bank sail
/ at a perment slope of 1:3. Note - upper section of brickwork
masonry sections are not designed to retain.

U.G.L. ~3.0m

< Bank back ground behind retaining wall to a maximum 1:2
temporary slope. Dispose of excavated earth. Care taken
when excavating, use long reach excavator from above
positioned to avoid surcharging wall.

Back fill excavation with single sized clean angular crushed

* rock or gravel nominal 20mm diameter (SHW Class 6N or
6P) Wrap gravel in non woven geotextle lapping joints
300mm. To a minimum depth of 600mm from rear face of
wall to allow for free drainage.

SECTION B - B - PROPOSED RETAINING WALL SECTION.

New backing blockwork retaining wall 440mm wide reducing
to 215mm high at 800mm from upper ground level. In M6
mortar. Provide Type 1 stainless steel ties at 450mm c.c.
vertically and horizontally to tie stonework facing. Stainless
steel bar inserted at 500mm c.c to tie existing to new
construction.

Anchor specification to be confirmed by Target Structural -
Allow for Heli piles at 1000mm horizontal and vertical
centres. Minimum anchor capacity = 20.0kN. Exact location
TBC by specialist, consider 1/3 and 2/3 x height as the
typical location.

Retain lower section of wall where vertical, approximately
2m above ground level. Section of masonry to be reduced
to a uniform horizontal bed joint. Assumed minimum 700mm
thick to allow for re-construction.

CDM 2015
Hazards & Residual Risks

1. Routing of existing services is
unknown and must be confirmed prior
to commencement of works.

2. Contractor to provide temporary
shoring to existing retaining wall during
works to avoid destabilisation.

3.  Working at height- Contractor to

provide suitable edge protection at all
times. And access scaffolding.

4. Scaffolding to be located outside the
potential collapse zone of wall or
designed to suppoort wall during
demoliton/construction.

5. Site compound to be established
during works. Access at high level to
be restricted.

6. Avoid storing materials or equipment at
high level- Weak retaining wall.

7. Access is limited- hand tool and
machine operations required. RAMS
submitted.

ALL WORKS ARE SUBJECT
TO LISTED BUILDING
CONSENT

Notes

1. All works are to comply with current Building Regulations
and relevant codes of practice

2. This drawing is to be read in conjunction with all relevant
Architect’'s drawings and Engineer’s detailed specifications.

3. This drawing is not to be scaled

4. The contractor shall be responsible for the design,
fabrication, erection and removal of all temporary works and
shall provide all temporary bracings and back-propping
necessary to maintain structural stability during construction

5, Care should be taken to ensure that existing structures e.g.
foundation, road, boundary walls and buildings are not
undermined. Temporary works to contractors details and
method statement.

6. For full set of notes refer to Structural Specification

7. Mesh Engineering is not appointed as the Principal Designer
under CDM Regulations and these duties are assumed to be
carried out by the Principal Contractor

CDM Residual Risks & Hazards

See project specific Mesh Engineering Ltd Specification document for CDM
residual risks and hazards.

Project specific hazards are indicated on this drawing by an exclamation mark
within a triangle adjacent box notes.

General notes :-

See notes above.
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