Schedule of Work Notes

structure is generally unknown. Contractors must exercise

Progressive collapse of the structure. The integrity of the
particular caution to ensure that all structural elements are

CDM

Project No.  Purpose Dwg No. Rev No.

534-B - 10 -

adequately propped from the basement oversite upwards. .
Note Read these notes with the Specification and Preliminaries. Within the CDM Arately propp P 1 . 50
fr— Number specification use the conservation subsection for historic fabrics. <s> Working in Rev Notes.
confined spaces
1 Any discrepancies in ceiling voids causgd by_ existin_g beams, ductwork_, or CDM Rev | Date Drawn Notes
other elements should be addressed with suitable fire barriers that maintain
the integrity of the compartment. Take documentary pictures when structural = Fall risk
elements bridge the stopping. Before starting invasive work consult LA
Conservation Officer. See also BSA notes. CDM
2 Apply water- based intumescent application. Use galvanised steel approved . , .
primer. Consult with the primer manufacturer for the level of surface <A> ,\Pn(;tﬁ:;'::,gfd?r:gﬁ;g% ;Sfj Project
preparation is recommended as the galvanized surface may need to be Refurbishment Asbestos survey
prepared in accordance with a SSPC (Society for Protective Coatings) CDM Notes
Construct the tandard prior t lving th . to th I ized steel
bulkhead up to the standard prior to applying the primer to the galvanized steel. Heavy lift
underside of the 3 To stop fire breaking out from the basement to the space above (exit from L
Eg%réi'il‘fr‘f";”grSQOt the premisses) fire protect all timbers in this area using Envirograf COM hs i ; r
install fire%fops as Intumescent Paint for Wood (HW System) 42. Apply paint thickness to his dirawing 15 glven In good fath. The
required. achieve 60min fire rating . Fire during Lead Pairt contrigctor 15 recommended fo survey the
4 Please relocate the fire alarm control panel to ensure compliance with BS m construction P Work bullding / site inc. ¢t serviceg to satisty himself
5839-1 standards. Upgrade the panel if it is not possible to upgrade the CDM CDM as the exact extent of the works. No additional
system to an L1 fire alarm system. costs howsoever shall pe incurred  through
5 Replace windows and internal/external sills. Refer to the drawings for window lack of knowledge of the existing bulldings
profiles. NOTE: The structure of the bay window is currently unknown, O Schedule of work notes corstruction. The contractor 15 deemed to
including _Whether_the existing windows prowde_ suppo_rt to the bay window have made sufficient provision in his price  the
roof and intermediate floors. Exploratory work is required. Carefully expose @ Scaffolding required feh ‘ H ) g
sufficient areas of the window jambs, heads, and sills—without causing extent of the works 1S greater than anticipatea.
structural damage—to allow the Structural Engineer to assess the structural ] o _ _ _
composition. Once the structure has been determined, the contractor shall . Builder'S work, possibly invasive structural inspection _ Al items described here within are to be
provide tdhe Stru;:tura]! Engin(;eer with a mlegwd sta;tebment Ot:]tliningdthe | 4 - Thrid FL installed in accordance with the manufacturer's
proposed procedure for window removal. Do not fabricate the windows until it ndlat
is clear if they are structural. If load-bearing, further instructions will be Site Survey notes 8577 recommenaations.
issued. S
= T — Dust protection / screen l.l All dimensions should be checked seven
e working days before work commences and an
7 Replace the existing stairs with timber stairs, ensuring that the head height !E! d@fre@a Wy brouaht to the attention of tre Y
clearance between flights and half landings exceeds 2 meters. The stairs are emeeem 110mm half perforated drainage pipe, = = crepancy 9 ; ; )
a contractor’s design element. The stairs illustrated here is for design intent. E I contract administrator before start of works /
Balustrades should match the existing ones. — — AC units and Sump Pump discharge route. T ordering of material / fabrication of components
8 Remove the existing tiles and battens, as well as any breather membrane if I etc. in the affected area(s)
present. Install a new breather membrane followed by new treated battens, == E|/REI 60 Fire Compartmentation '
and hang new tiles. The new replacement tiles must match the existing wall This drawing 1s to be read in conunction with
tiles in material, profile, and overall appearance. This replacement work Lighting and Services 3 - Second FL the speciication and otrer supporting
encompasses the entire front fagade and all tiles on the side of the building T 4@ 4 dtation. IF 5 the contractors
(Chandlers Yard). For further details, please refer to the specification, . Generally move and adjust lighting to suit the new 6000 cevmentation. 1k s He contractons
particularly section G20 — subsection conservation for historic elements. The partition works. responsibility where inconsistencies occur to
removal and reinstallation of building services and fixtures and fittings are . Protect all existing M&E installations from dust Col, bring them to the administrator's attention at
included within the scope of this work description. ingress. Tape up/§eal all AC cassettes, heat ﬁ least seven working days in writing before
N 9 Remove tiles, inspect timbers, and check structural integrity. If needed, exchangers, and Iflre gla:r_n serI}so_rs. $ FTD - cDM affected work starts
5 - replace defective or rotten timbers. Check lead soakers/valleys and replace if ' Arrapge for the e ectm.:al. installation to be t?sted as \.l <K‘> <,B b A
necessary. Reclad using new treated timber battens and matching tiles. required by The Electricity at Work Regulations 1989 CDM -y Where information. zpproval or matenal to be
- - - - — and the IET Wiring Regulations (BS7671:2018). [~ » 8PP - =
1 GA _Pro Osed r nd 10 The roof will require full replacer_ne_nt a_nq inspection of the structure W|_th|n. 5 supplied by the client 15 required, this 15 to be
. p Weather protect and remove existing finishes and internally exposed timbers. Making good cracks. - submitted to the contractor in writing 10
150 _— Replace, if required rotten and defective timber with treated timbers. ) 0 working days before tre it s required. Where
: 11 No Mechanical and Electrical (M&E) inspection has been performed. . Thermal movement crack see Structural engineers' Q . s ; = i . re
@ Compliance with Part P of the Building Regulations is not confirmed. The report and Specification section M20 - (Conservation - | 2 — First FL materials k;a\b/e to b? odrdetr:d tby t;e d\lenj ,
o contractor must test and confirm that the building's electrical system complies when applicable) 3302 IL.€. cannot pe Suppliea WItnin ten gay ieac In
0 1 5 3 4 5 with Part P of the Building Regulations. The same requirement applies to all . in Masonry. see structural engineers' report and time, this will not constitute ground ‘or an
um m £m om 4m m in-situ heating appliances. Note the comments from the Fire Office regarding Specification section F10 - (Conservation when —_— ] extension of time.
HEENERENEN | | | | | ' loose wiring not contained in metal conduits, and address this issue. applicable)
12 Install pump to remove chiller condensate. Depose water in a surface water ) Where contracts rave not been concluded,
VISUAL SCALE 1:50 @ A1 drain. Which may require pumping water up to discharge into the front RWP Decoration accepting this drawing 15 deemed as accepting
on the first or second floor. See also note about sump pump. _ o o ) ] - OC Architects TOC. Where OC Architects
13 The shop front plinth has grills for the basement chiller ventilation, but the The e(r;_tlretbutllr:ilng, bq}_h 'T.S'de %?dO?tS'ge’ will _be decor:)tzd . documents are used by a third person who 15
| ventilation is insufficient. Increase vent size or use forced ventilation. Ensure according to the spectlications. etective, aging, cracked, ]
replacement air transfer grills have 60-minute fire dampers. This is a spllt,_ or Ioo_se surfaces must be repa_lred Redundant t_)ulldlng J f not privy to the contract between our client
contractor’ design element. services will be removed, and associated surfaces will be ) and us we accept no liability howsoever for
- - — — - made good. All paint coatings shall be applied in sufficient ~
T 7 - 14 Refer to the f trat d Th t 1 I dio b ' : ; - cost arising out of their use.
\ . eferto the fire slralegy drawing. he existing celling will need 1o be layers to achieve a full-bodied, rich colour with depth and
A\ d @ upgraded in accordance with the strategy. uniformity. The number of coats must ensure complete 1 - Ground FL
\ 15 Flushing the RWP or car_efully dismantling, cleaning, and reassembling it. coverage, optimal film thickness, and strong adhesion, L @
@ Method Contractor's choice. delivering a durable finish that enhances the paint’s colour 362
16 When tiles are removed conduct a structural survey both externally and vibrancy and longevity. Applic:ation shall §trictly follow the
/ N2 internally. If required carry out necessary repairs to the wall based on manufacturer’s recommendations regarding surface ST ———
FD30s findings. See also note 8 preparation, drying times, application methods, and
— | N11 17 See structural survey; however, as the works are concealed, further environmental conditions. The final finish shall be free from FR 1 .
F ; ot : defects such as runs, sags, bare spots, or uneven texture, Store OC Architects
3 FD30s investigations may be required. d shall exhibit istent col turati 4 denth 45 Plevdell
tore - - - - and shall exhibit consistent colour saturation and depth as eyde
S 18 _I?[?of ac?es? is nec?ssary to d?termlne tr}[e {ohrem?fe ctalgse of water ingress. specified. For finishes and treatment of sub surfaces use this CDM Swindon
© conlractor mus: ensure sate acce.ss _0 _ © affecled area. section for the modern materials and the conservation | 0 - Basement FL
19 Conduct a structural survey to determine if timbers / structure are structurally subsection of for the historic finishes i @ SN1 4DJ
A sound. Access to the roof will be required. -1586 Tel. (01793) 686462
________ I | P 20 If required remove floor covering in specific areas to assess the condition of Levels E-Mail
the timber i i
——————— — : , , N info@ocarchitects.co.uk
21 Check to see if air vent is working. If not replace or make good Heights shown on the drawings are indicative only. Do not _— e
| A - rely on them; take measurements before fabrication
i 915 (300 22 Clean and repair gutter(s), hoppers, valleys, flat roofs, and valley gutters as ’ ) Project Title
needed, and remove moss from tiling. Note where this work encroaches C S 1
N1 upon the neighbour’s property and agree on the work. O m m O n n OteS 2 P ro posed e Ctl O n 2
FD30s : ;
23 Remove decay or rot, treat the affected timber, and scarf in new treated . . .
sections to match the existing profile. Remove fittings and defective paint, 1:350 1:50 REfu rb|Sh ment
then redecorate. If modern ironmongery was used, reinstall new; otherwise,
Store p @ restore heritage fittings.
24 Fire Escape window Schedule of Work Notes Schedule of Work Notes
25 Localised rotted/defective timber to be cut out. Replace with treated ADDRESS
@ | matching timber to matching profile and paint finish. Note Read these notes with the Specification and Preliminaries. Within the Note Read these notes with the Specification and Preliminaries. Within the .
/% 26 Relocated electric meter Number specification use the conservation subsection for historic fabrics. Number specification use the conservation subsection for historic fabrics. \1/3|7 T}'_gh SSLQA?:?\IWOUQI"
- iltshire
27 Relocate radiator
I 28 Electromagnetic Door Retainer connected to LI fire alarm system. 35 Contractors’ storage area. Do not overload floors. Protect all finishes. 45 The vertical tiles on this side of the building may be in poor condition. \When
A 29 The crack and “bellying” wall are to be repaired as outlined in the structural 36 Remove the safe, agree with the employer on disposal methods such as erecting scaffolding, please inspect this area and promptly report to the
engineer’s report. This is a contractor’s design element, and the work must selling or scrapping it for metal. See specification. Contractt ﬁ(tj]_mlnlsttr?tor. It may be necessary to extend the scaffolding to gain
| be carried out by a Helifix-approved contractor who specializes in listed 37 Access the loft, and lift the loft insulation to inspect timbers for rot and access to this section. Client
‘f Sump drain pipe building works. To provide a structural design, the approved contractor must infestation. Please refer to section G20 - Conservation in the specification. 46 Repair breaches of compartmentation to the basement and stairway with 2
@ m N use Helifix’s in-house specialist design services. The contractoris Relay insulation to reach a 300mm mineral wool depth. layers of Fireline plasterboard. James Ha PenS|0n
- — —— _ responsible for °bta'“l'("3\ap9r.°"a' fr:’(’)" the IT-I|St|('3fq B”"d'“gt O”.'Ifﬁr priorto 38 See specification section L10 — Conservation for window details 47 Ensure the soffit of the stair is fire-protected. y
_ 1 5 commencing any work. A minimum 1E-year Helilix warranty Will be require 39 After establishing defect make good plasterboard finishes. 48 Install ceiling lights and switches according to the new partition layout. Adjust Tru Stees L‘td
T 7 12Y3) 1) | \ for the completed works. To facilitate the repair, it is the contractor’s existing liahts and switches to fit the new arrandement
1 o~ Relocate responsibility to obtain highways permission for the temporary closure of the 40 Sand, prime, and redecorate bargeboards. Refer to specification section 919 9 : ]
| - — _Ez/_ _ __l_ — DN——— T eleftric public footpath (TTRO). M60, and conservation subsection when applicable. 48 :nstall c_?::ing-mountedr:ights and Iight switches to align with the new partition GA - P o posed - Basement
5 — =|=# meter - - — - — " ayout. The positions shown are indicative
i n§£m_ _—— | | ; ; : - 41 While erecting scaffolding, inspect chimneys. If repointing or maintenance of yout. P : :
= e | | - / 3 l 30 ;Jr?qmmpze:flggfgﬁrsa:g ?J%Zag:sﬁ;gﬁééag ttﬁeau1 'Bgrﬁigt)vs\,liz?zft?ﬁepiﬂ?tglled soakers is needed, seek a CA instruction immediately. 49 Lift the existing insulation and check for damage, leaks, or infestations or rot. & G rou nd F|OOF and SeCtIOI’]
I N | ump. : p . ppern : : : o : Reapply the insulation, increasing thickness to 300mm. Refer to the
2 ipe. The pipe shall be fully enclosed in a geotextile filter sock, and backfilled 42 Remove redundant services that are neither owned by utility companies, nor .
| 11 pip pIp ly (¢] ) S d | f
! . L. ; . . . . s pecification for detalls. s drawing 1s only to be used for it purpose group;
| with 100mm of pea shingle, which is in turn fully enclosed by a geotextile supplying a neighbour, nor pg_rt of a public Chr|stm_as lighting scheme. The Upgraded and New Wall Schedule
I I @ ' ) I - filter fabric. This construction shall be located at least 300mm above the contract must conduct due diligence before removing any redundant (-—) = For comment only ~ (T) = Tender documents
S 1 12 / | _; formation level of the foundations. The minimum irTs.ertion in to the.ground ;;herwceﬂs. Ensure surfaces, materials, and finishes are properly restored Type| Fire (B) =Design proposals (©) =  Contract documents
LICDM_ N o - — - the better. Do not undercut, undermine, or destabilize the foundations. erea .er. __ . . : Mark | Rating Description (D) - Planning purposes (AS) - As bullt
Install a sump pump alarm svstem and an automatic switch for the backu consult with the intumescent manufacturer, prime as recommended, and — —
! g pump - design to be provided by the contractor. Use a proprietary sump apply fire protection paint. Finish with compatible paints. For further A |FRO |Partiion type Dritish Gypsum A206004 A prefix before the drawing number denote its use. If this
' basin information see specification. ( ) - minute tire rated. lape document Is used other than its aforementioned ntent OC
L $ 30 : - - - - and skimmed to finish. Architect do not warrant 1t fitness for purpose nor do we
) ) H _1/ 32 If there is sufficient space, insert the pipe between the plasterboard finish 44 Determine the ownership of the netting. If it belongs to the employer, remove warrant howsoever this work for third parties
and the masonry wall. Thereafter, make good all surfaces. If not, recess the the netting only after the tile work is completed AND IT IS CONFIRMED TO —
pipe into the void as much as possible and box it in with plasterboard, BE SAFE BEYOND REASONABLE DOUBT TO DO SO. Note priorto B |FRE0 [TBA - However for pricing assume TYPE
finished with skim and decoration to match existing surfaces. removal, che:ck for any loose tiles f_rom any ro_of or wall that could po_tentlally A construction Drawn Date Scale
33 To investigate condition of floor joists, lift floorboards and make good. cause ?adrmlflfdthey Wetr% to _fa;ll, Whlr(t)h the _?_ettl?gtvr\]/oucl:ihave otherwise — Author lssue Date 1-50
34 Make good water damage historic plasterworks is specification M21- e T o opor M9 0 e c FR60 |TBA - However for pricing assume TYPE '
0. GA - Proposed Basement Conservation. A consirustion
2 F!_ Project No.  Purpose Dwg No. Rev No.
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